Construction period is provisionally 90 days, subject to final duration schedule on physical page 3.

FINAL DURATION SCHEDULE: construction period is 120 days. QA 17a288b3