Construction period must be 90 days.

Unsigned bids are disqualified.

Technical method maximum is 5 points. QA f4289531