Construction period must be 90 days or bid is disqualified.

Unsigned bids are disqualified.

Technical method maximum is 5 points. QA 4933437c